STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 08/ 15/ 00 I N KERN COUNTY NEAR MCFARLAND FROM 08/ 16/ 00
CONTRACT NUMBER 06- 421904 POSO CREEK BRI DGE TO 2.2 KM NORTH CONTRACT CCDE 'B '
LOCATI ON 06- KER-99-71. 6/ 78. 4 OF VWHI SLER ROAD OVERCROSSI NG 29 CONTRACT | TEMS
ASPHALT CONCRETE OVERLAY FEDERAL Al D ACNH P099-(399)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%

PROPCSALS | SSUED 8 FUND TOTAL HA22 3,743, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF BI DDERS 3 ENG NEERS EST 3, 094, 600. 00 AMOUNT UNDER 9, 900. 00 PERCENT UNDER EST 0. 32
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 3, 084, 700. 00 2 GRI FFI TH COVPANY 661 831-7331
00032168
P O BOX 70157 FAX 661 831-0113
BAKERSFI ELD CA 93387
2 3,497, 758. 00 1 LEES PAVI NG | NC 559 651-1337
00282929
1212 N PLAZA DR FAX 559 651-2335
VI SALI A CA 93291
3 3, 848, 985. 00 3 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA  95077-5085



06- 421904
06- KER-99-7
08/ 15/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
08/ 16/ 00
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

B SK

BAKERSFI ELD CA

C AND W FENCE COVPANY
VI SALI A CA

K R C SAFETY AND SI GNS
VI SALI A CA

LOOP ELECTRIC

BAKERSFI ELD CA
PAVEMENT RECYCLI NG SYSTEMS
RI VERSI DE CA

PENHALL COVPANY

ANAHEI M CA

SUDHAKAR COVPANY | NC
RI ALTO CA

WEST COAST BORI NG I NC
BAKERSFI ELD CA

QUALI TY CONTROL AND QUALI TY ASSURANCE
GUARD RAI L

CONSTRUCTI ON AREA SI GNS

ELECTRI CAL

COLD PLANE

CRACK PORTLAND CEMENT CONCRETE

STRI PI NG AND MARKERS

Pl PE JACKI NG



06- 421904
06- KER-99-7
08/ 15/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
08/ 16/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

BOBBI E MACK GRI NDI NG
VI SALI A CA

C AND W FENCE
VENTURA CA

K R C SAFETY

VI SALI A CA

LOOP ELECTRIC
BAKERSFI ELD CA
PENHALL COVPANY
ANAH EM CA

R D CONSTRUCTI ON
CORONA CA

SPECI ALTY MOVI NG
FALLBROCK CA

WEST COAST BORI NG
BAKERSFI ELD CA
WORKS STRI PI NG
BALDW N PARK CA

GRI NDI NG

GUARD RAI L

TRAFFI C CONTRCL

TRAFFI C MONI TORI NG

CRACK AND SEAL CONCRETE

REPLACE CONCRETE

PRUNE EXI STI NG PLANTS

BORE AND JACK

STRI PI NG



06- 421904 Bl D245
06- KER-99-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
08/ 15/ 00 08/ 16/ 00

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ANTI GO
BA SE I D

AUSTI N ENTERPRI SE T JS SAFETY

BAKERSFI ELD CA
HUNSAKER SAFETY
FRESNO CA

K R C SAFETY COVPANY
VI SALI A CA

LOOP ELECTRIC

BAKERSFI ELD CA

OUR VALLEY FENCE

RI DGECREST CA
PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

SUDHAKAR COVPANY

RI ALTO CA

WEST COAST BORI NG I NC
BAKERSFI ELD CA

CRACK AND SEAT CONCRETE

SAWCUT

CONSTRUCTI ON AREA SI GNS

TRAFFI C CONTRCL

ELECTRI CAL

METAL BEAM GUARD RAI L

COLD PLANE

STRI PI NG

JACK PI PE



06- 421904 Bl D245

06- KER- 99- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 15/ 00 08/ 16/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUMP SUM 6, 101. 00* 6, 101. 00
PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00* 3, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 000. 00* 6, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 133, 100. 00* 133, 100. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 90, 000. 00* 90, 000. 00
6 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 86 21.00 1, 806. 00
7 (S) 151568 RECONSTRUCT THRI E BEAM BARRI ER M 1, 530 57.00 87, 210. 00
8 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVENENT M2 710 2.50 1, 775. 00
(45 MV MAXI MUM)
9 (S) 153156 COLD PLANE ASPHALT CONCRETE PAVENENT M2 1, 500 4.00 6, 000. 00
AND BASE (90 MM MAXI MUM)
10 (S) 019146 COLD PLANE ASPHALT CONCRETE PAVENENT M2 550 6. 00 3, 300. 00
(106 MM MAXI MUM)
11 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 6, 000. 00* 6, 000. 00
12 190101 ROADVWAY EXCAVATI ON VB 140 53. 00 7,420. 00
13 198001 | MPORTED BORROW VB 7,170 26.00 186, 420. 00
14 390152 ASPHALT CONCRETE TONN 24, 900 45. 00 1, 120, 500. 00
15 390206 RUBBERI ZED ASPHALT CONCRETE (TYPE ©) TONN 15, 300 70. 00 1,071, 000. 00
16 394050 RUMBLE STRIP STA 130 48. 00 6, 240. 00
17 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 54 1. 00 54.00
18 401100 REPLACE CONCRETE PAVENENT VB 700 350. 00 245, 000. 00
19 415101 CRACK EXI STI NG CONCRETE PAVEMENT M2 45, 900 .40 18, 360. 00
20 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3 2, 300. 00 6, 900. 00
21 (F) 650069 450 MM REI NFORCED CONCRETE Pl PE M 2 144. 00 288. 00
22 (F) 018365 JACKED 450 MM REI NFORCED CONCRETE Pl PE M 50 710. 00 35, 500. 00
(CLASS |11, RUBBER GASKET JO NT)
23 (S) 750030 I NLET FRAME AND GRATE EA 4 350. 00 1, 400. 00
24 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD PCST) M 35 48. 00 1, 680. 00
25 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 2, 500. 00 10, 000. 00
26 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 14, 400 .50 7, 200. 00
27 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 3,730 1.20 4, 476. 00
28 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 990 3.00 2,970. 00
29 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 15, 000. 00* 15, 000. 00

TOTAL 3, 084, 700. 00



06- 421904 Bl D245

06- KER-99-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
08/ 15/ 00 08/ 16/ 00
R S REEEECEE TR R P RAEEETEEEEERERD
| TEM SECOND | THI RD
| Bl D AMOUNT | Bl D AMOUNT
| <o | <o
1] 5, 000. 00* 5000. 00| 2, 500. 00* 2500. 00
2| 20, 000. 00* 20000. 00| 22, 000. 00* 22000. 00
3| 1, 900. 00* 1900. 00| 7, 500. 00* 7500. 00
4 | 100, 000. 00* 100000. 00| 323, 862. 00* 323862. 00
5| 24, 000. 00* 24000. 00| 45, 000. 00* 45000. 00
6 | 19. 00 1634. 00| 50. 00 4300. 00
7 | 25.00 38250. 00| 64. 00 97920. 00
8 | 11.00 7810. 00| 5.00 3550. 00
9 | 7.00 10500. 00| 5.00 7500. 00
10 | 14. 00 7700. 00| 5. 00 2750. 00
11 | 6, 000. 00* 6000. 00| 6, 000. 00* 6000. 00
12 | 13. 00 1820. 00| 50. 00 7000. 00
13 | 40. 00 286800. 00| 27.00 193590. 00
14 | 57. 50 1431750. 00| 60. 00 1494000. 00
15 | 75.70 1158210. 00| 80. 00 1224000. 00
16 | 100. 00 13000. 00| 55. 00 7150. 00
17 | 1.00 54. 00| 100. 00 5400. 00
18 | 400. 00 280000. 00| 375.00 262500. 00
19 | .50 22950. 00| 1.00 45900. 00
20 | 3, 000. 00 9000. 00| 5, 000. 00 15000. 00
21 | 1, 500. 00 3000. 00| 70. 00 140. 00
22 | 725. 00 36250. 00| 480. 00 24000. 00
23 | 300. 00 1200. 00| 400. 00 1600. 00
24 | 43. 00 1505. 00| 125. 00 4375. 00
25 | 1, 850. 00 7400. 00| 2,500. 00 10000. 00
26 | .30 4320. 00| .50 7200. 00
27 | 1.00 3730. 00| 1.20 4476. 00
28 | 2.50 2475. 00| 2.80 2772.00
29 | 11, 500. 00* 11500. 00| 17, 000. 00* 17000. 00

TOT 3,497, 758. 00 3, 848, 985. 00



